STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 03/ 04/ 03 IN THE CI TY AND COUNTY OF SAN 04/ 17/ 03
CONTRACT NUMBER 04- 1R5204 FRANCI SCO AT VARI QUS LOCATI ONS CONTRACT CCDE 'D '

LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

04- SF- 280- R0. 5/ R6. 4

30 CONTRACT | TEMS

REPAI R JO NTS AND SEAL DECK FEDERAL AID NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 12 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 6 ENG NEERS EST 527, 000. 00 AMOUNT UNDER 47,670. 00 PERCENT UNDER EST 9. 05
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 479, 330. 00 6 PENHALL COVPANY 510 357-8810 CC PREF CLAI MED
00568673
13750 CATALI NA STREET FAX 510 357-8817
SAN LEANDRO CA 94577
2 557, 396. 00 4 MAGNUM PACI FI C I NC 925 279-2234 CC PREF CLAI MED
00766205
1571 QAK PARK BOULEVARD FAX 925 279-1219
PLEASANT HI LL CA 94523
3 563, 469. 00 5 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
VEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENICIA CA 94510
4 638, 252. 50 2 BAY LI NE CONCRETE CUTTI NG 510 420-8992 CC PREF CLAI MED
CORI NG AND DRI LLI NG I NC 00809660
1033 YERBA BUENA AVENUE FAX 510 420-8982
OAKLAND CA 94608
5 662, 575. 00 1 PAVE TECH I NC 760 729-7592 CC PREF CLAI MED

00720394
735 LAGUNA DRI VE FAX 760 729-6158

CARLSBAD CA 92008

3. 0%



04- 1R5204 Bl D245

04- SF-280-R PAGE 2
03/ 04/ 03 04/ 17/ 03
6 468, 963. 50 3 TRUESDELL CORPORATI ON COF 602 437-1711 CC PREF CLAI MED
NO GOOD FAI TH EFFRTCALI FORNI A | NC 00615058
3529 EAST WOOD STREET FAX 602 437-1821

PHCENI X AZ 85040



04- 1R5204
04- SF-280-R
03/ 04/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
04/ 17/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

K R C SAFETY COVPANY | NC
6084 WEST HURLEY AVENUE
VI SALIA CA 93277

NELSON | NDUSTRI AL SERVI CES
2280 MEYERS SU TE C
ESCONDI DO CA 92029

RI LEYS STRI PI NG
350 WEST CHANNEL ROAD
BENICIA CA 94510

PREPARE WATER POLLUTI ON CONTROL PROGRAM

WATER POLLUTI ON CONTROL AND LEAD COVPLI ANCE PLAN

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL SYSTEM

CLEAN BRI DCE DECK ( PARTI AL)

STRI PI NG AND MARKERS



04- 1R5204 Bl D245

04- SF-280-R PAGE 4

03/ 04/ 03 04/ 17/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY STRI PI NG ( PARTI AL)
FREMONT CA
R E SERRANO | NC CLEAL BRI DGE DECK ( PARTI AL)
SAN RAMON CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS ( PARTI AL)
SAN JOSE CA
W C C CONSTRUCTORS MATERI AL SUPPLY ( PARTI AL)

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 . TRAFFI C CONTROL ( PARTI AL)
RI LEYS STRI Pl NG STRI PI NG
BENICI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG AND REMOVAL ( PARTI AL)
FREMONT CA
GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1 AND 12 ( PARTI AL)

FOUNTAI N VALLEY CA
CONTI NUED ON NEXT PAGE



04- 1R5204 Bl D245
04- SF-280-R PAGE 5
03/ 04/ 03 04/ 17/ 03
SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GOLDEN BAY FENCE AND | RON WORKS | TEM 24
SAN LORENZO CA
NELSON | NDUSTRI ES SERVI CES | NC CLEAN BRI DGE DECK ( PARTI AL)
ESCONDI DO CA
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE | NC TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY ITEMS 5 THRU 7, 9, 12 AND 25 THRU 29 ( PARTI AL)
FREMONT CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 D AND M TRAFFI C SERVI CES TRAFFI C CONTROL

CAMPBELL CA

NELSON | NDUSTRI AL SERVI CES
2280 MYERS SU TE C
ESCONDI DO CA 92029

ROYAL SEAL
2135 WARM SPRI NGS COURT
FREMONT CA

STATEW DE SAFETY AND SI GNS
323 COMVERI CAL STREET
SAN JOSE CA 95112

CLEAN BRI DGE DECK

STRI PI NG REMOVAL AND REPLACEMENT

CONSTRUCTI ON AREA SI GNS



04- 1R5204 Bl D245

04- SF- 280- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 04/ 03 04/ 17/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 125. 00* 4.125. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 83, 000. 00* 83, 000. 00
5 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 750 8. 00 6, 000. 00
STRI PE
6 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 590 2.00 3, 180. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 8 50. 00 400. 00
8 150720 REMOVE CONTRAST TREATMENT MR 552 10. 00 5, 520. 00
9 150722 REMOVE PAVEMENT MARKER EA 620 2. 00 1, 240. 00
10 153235 CLEAN BRI DGE DECK M2 14, 690 2. 00 29, 380. 00
11 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 1, 000. 00* 1, 000. 00
12 030693 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
(REMOVE TRAFFI C STRI PE)
13 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1 1, 400. 00 1, 400. 00
14 511118 CLEAN EXPANSI ON JO NT M 515 39. 00 20, 085. 00
15 (S) 519117 JONT SEAL (MR 30 MV) M 22 145. 00 3, 190. 00
16 (S) 519120 JONT SEAL (MR 15 M) M 230 75. 00 17, 250. 00
17 (S) 049278 SI'LI CONE JO NT SEAL (MR 15 MV M 40 65. 00 2, 600. 00
18 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 MV) M 9 600. 00 5, 400. 00
19 (S) 519142 JONT SEAL (MR 40 MV) M 55 155. 00 8, 525. 00
20 (S) 049279 JEENE JO NT SEAL SYSTEM 65W M 79 295. 00 23, 305. 00
21 (S) 049280 JEENE JO NT SEAL SYSTEM 75W M 83 375. 00 31, 125. 00
22 (F) 540102 TREAT BRI DGE DECK M2 14, 690 3. 00 44, 070. 00
23 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 6, 010 15. 50 93, 155. 00
( LOW CDOR)
24 (SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 100 12. 00 1, 200. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 8 50. 00 400. 00
26 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2,190 2.00 4, 380. 00
27 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 470 2.00 940. 00
(BROKEN 5.18 M- 2.14 M
28 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 440 3. 00 1, 320. 00
29 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 190 6. 00 1, 140. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00

TOTAL 479, 330. 00



04- 1R5204 Bl D245

04- SF-280-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
03/ 04/ 03 04/ 17/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 1, 500. 00* 1500. 00 4, 500. 00* 4500. 00 1, 000. 00* 1000. 00
2 4,000. 00* 4000. 00 10, 000. 00~ 10000. 00 15, 000. 00~ 15000. 00 2, 500. 00* 2500. 00
3 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 4, 400. 00* 4400. 00 3, 000. 00* 3000. 00
4 135, 000. 00* 135000. 00 45, 000. 00* 45000. 00 96, 000. 00* 96000. 00 144, 000. 00* 144000. 00
5 48. 50 36375. 00 7.50 5625. 00 68. 75 51562. 50 35. 00 26250. 00
6 9. 40 14946. 00 2.00 3180. 00 2.00 3180. 00 7.00 11130. 00
7 347.00 2776. 00 30. 00 240. 00 400. 00 3200. 00 250. 00 2000. 00
8 10. 00 5520. 00 3. 00 1656. 00 5.00 2760. 00 5.00 2760. 00
9 3.00 1860. 00 2.00 1240. 00 2.00 1240. 00 2.00 1240. 00
10 5.00 73450. 00 2.00 29380. 00 2.50 36725. 00 4.00 58760. 00
11 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 10, 000. 00* 10000. 00 3, 000. 00* 3000. 00
12 10, 000. 00~ 10000. 00 2, 500. 00* 2500. 00 12, 500. 00* 12500. 00 2, 500. 00* 2500. 00
13 2, 300. 00 2300. 00 8, 000. 00 8000. 00 15, 000. 00 15000. 00 3, 000. 00 3000. 00
14 35. 00 18025. 00 100. 00 51500. 00 70. 00 36050. 00 55. 00 28325. 00
15 99. 00 2178. 00 200. 00 4400. 00 150. 00 3300. 00 35. 00 770. 00
16 66. 00 15180. 00 200. 00 46000. 00 70. 00 16100. 00 30. 00 6900. 00
17 61. 00 2440. 00 150. 00 6000. 00 60. 00 2400. 00 40. 00 1600. 00
18 398. 00 3582. 00 1, 500. 00 13500. 00 1, 490. 00 13410. 00 500. 00 4500. 00
19 146. 00 8030. 00 300. 00 16500. 00 150. 00 8250. 00 250. 00 13750. 00
20 268. 00 21172.00 750. 00 59250. 00 250. 00 19750. 00 200. 00 15800. 00
21 319. 00 26477. 00 750. 00 62250. 00 260. 00 21580. 00 300. 00 24900. 00
22 3.20 47008. 00 2.20 32318. 00 4.00 58760. 00 3. 00 44070. 00
23 15. 00 90150. 00 18. 00 108180. 00 16. 00 96160. 00 29. 00 174290. 00
24 3. 00 300. 00 4.00 400. 00 100. 00 10000. 00 20. 00 2000. 00
25 364. 00 2912. 00 45. 00 360. 00 350. 00 2800. 00 300. 00 2400. 00
26 8. 00 17520. 00 1.00 2190. 00 7.00 15330. 00 7.00 15330. 00
27 4.70 2209. 00 1.00 470. 00 4.50 2115. 00 4.00 1880. 00
28 7.30 3212. 00 2.00 880. 00 8. 00 3520. 00 6. 00 2640. 00
29 14. 60 2774.00 5. 00 950. 00 14. 00 2660. 00 12. 00 2280. 00
30 3, 000. 00~ 3000. 00 46, 000. 00* 46000. 00 70, 000. 00* 70000. 00 60, 000. 00* 60000. 00
TOT 557, 396. 00 563, 469. 00 638, 252. 50 662, 575. 00



04- 1R5204 Bl D245

04- SF-280-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 04/ 03 04/ 17/ 03
| TEM SI XTH
Bl D AMOUNT

1 1, 500. 00* 1500. 00
2 2, 500. 00* 2500. 00
3 3, 100. 00* 3100. 00
4 29, 880. 00* 29880. 00
5 15.50 11625. 00
6 4.75 7552. 50
7 40. 00 320. 00
8 5.75 3174. 00
9 2.00 1240. 00
10 2.80 41132. 00
11 2,400. 00* 2400. 00
12 3, 000. 00* 3000. 00
13 3, 985. 00 3985. 00
14 45. 00 23175. 00
15 108. 00 2376. 00
16 73. 00 16790. 00
17 73. 00 2920. 00
18 240. 00 2160. 00
19 150. 00 8250. 00
20 275. 00 21725. 00
21 325. 00 26975. 00
22 7.30 107237. 00
23 12. 00 72120. 00
24 16. 00 1600. 00
25 100. 00 800. 00
26 3.00 6570. 00
27 2.10 987. 00
28 3. 50 1540. 00
29 7.00 1330. 00
30 61, 000. 00* 61000. 00
TOT 468, 963. 50



